Apex Systems fictional proposal

Fictional classroom proposal. Not a real bid.

Executive summary and understanding of the requirement

This fictional proposal responds to the classroom procurement for a municipal records platform. Every organization, price, and reference below is invented.

Apex Systems understands the buyer needs a reliable records platform with clear integrations and audit history.

Apex technical design uses a documented integration hub.

Apex fixed price is 480000 fictional units.

Apex delivery schedule is a moderate 16 weeks.

Proposed solution and implementation approach

The proposed design is a modular hub, an API gateway, and separate workers for search and storage.

Interfaces are described for the fictional clerk portal and the fictional archive store.

Scalability is addressed with horizontal workers. No live customer system is described.

Timeline, team structure and milestones

The schedule is moderate: design in weeks 1 to 4, build in weeks 5 to 12, and trial in weeks 13 to 16.

The fictional team is one lead architect, two engineers, and one part-time tester.

Milestones are design sign-off, integration demo, and trial readiness.

Price table with assumptions

Discovery 60000. Build 300000. Trial support 120000. Total 480000 fictional units.

Assumptions: one environment, weekday workshops, and no data migration from a real agency.

This is the highest price among the four fictional bids.

Security, compliance and risk controls

Apex security controls are described in detail.

Proposed controls are encryption in transit, role-based access, and an audit log.

No real certification is claimed.

The main risk is the moderate schedule slipping if workshop decisions are late.

Support model, relevant experience and references

Support is weekday hours with a fictional on-call rota after go-live.

Experience is two invented projects for the fictional Cedar Archive and the fictional Lake Office.

References are those two invented offices. They are not real organizations.