Orbit Digital fictional proposal

Fictional classroom proposal. Not a real bid.

Executive summary and understanding of the requirement

This fictional proposal responds to the classroom procurement for a municipal records platform. Every organization, price, and reference below is invented.

Orbit Digital emphasizes prior fictional work and a medium commercial offer.

Orbit medium price is 340000 fictional units.

Proposed solution and implementation approach

Orbit integration plan stays vague pending discovery.

The text says the platform will connect to buyer systems later. It does not name interfaces, data fields, or an integration pattern.

The rest of the solution is a standard records screen and search box.

Timeline, team structure and milestones

The schedule is 14 weeks: familiarization, build, and a trial.

The fictional team is a manager and three engineers who have worked together on invented projects.

Price table with assumptions

Familiarization 50000. Build 220000. Trial 70000. Total 340000 fictional units.

The price sits between the lowest and highest fictional bids.

Assumptions: scope stays at the screens described and integration detail is deferred.

Security, compliance and risk controls

Controls mentioned are login accounts and nightly backup.

No real certification is claimed.

The integration risk is left open because the integration plan is not specific.

Support model, relevant experience and references

Orbit cites three fictional references.

They are the fictional North Station Archive, the fictional Red Lantern Office, and the fictional Glasshouse Museum.

None of those organizations is real. Support is a named fictional account manager on weekdays.