BrightPath Tech fictional proposal

Fictional classroom proposal. Not a real bid.

Executive summary and understanding of the requirement

This fictional proposal responds to the classroom procurement for a municipal records platform. Every organization, price, and reference below is invented.

BrightPath Tech offers a small team and a short calendar for a basic records site.

BrightPath fixed price is 190000 fictional units.

BrightPath timeline is a fast 8 weeks.

Proposed solution and implementation approach

The approach is a single hosted application with a simple upload form and keyword search.

Integration is limited to one fictional export file. A broader hub is not designed here.

Timeline, team structure and milestones

Week 1 is setup, weeks 2 to 6 are build, and weeks 7 to 8 are a short trial.

The fictional team is two generalists. There is no separate security specialist.

The only milestone called out is a trial login.

Price table with assumptions

Build 150000. Short trial 40000. Total 190000 fictional units.

Assumptions: no migration, no custom reports, and remote workshops only.

This is the lowest price among the four fictional bids.

Security, compliance and risk controls

BrightPath compliance detail is limited.

The proposal says access will use passwords. It does not describe audit, privacy review, or control evidence.

No real certification is claimed.

Detailed compliance evidence is not included.

Support model, relevant experience and references

BrightPath relevant experience is limited.

The only invented example is a two-week workshop for the fictional Mill Club.

No additional references are offered. The Mill Club is not a real organization.